
CONTRACTING DIVISION
ATTN:  BILL HURLEY
PHONE:  651-290-5416
 MN 

W81G67-3036-4923 DACW37-03-B-0007

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The required response (bid opening) date is changed to 2:00PM Local Time on 07 October 2003.

The cover sheet for this solicitation is changed.
The solicitation issue date is changed to 03 September 2003.
Section 02220: Demolition has changes to Attachment 1.
Line Items 0033, 0054 and 0071 are changed to include predetermined prices set by the City of East Grand Forks, MN.
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J 1 23

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
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BY 17-Sep-2003
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X 9B. DATED (SEE ITEM 11)
03-Sep-2003

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

17-Sep-2003

CODE

CONTRACTING DIVISION
USACE - ST PAUL
190 5TH STREET E
ST PAUL MN 55101-1638

DACW37 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

FACILITY CODECODE
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
1.  On the cover page of solicitation DACW37-03-B-0007 SpecificationS for East Grand Forks – Phase 3 delete 
“BCOE Signoff – July 2003” and replace with “August 2003”. 
 
2.  Section 02220:  Replace Attachment 1 at the end of “Section 02220: Demolition” with the following: 
 

                               ATTACHMENT 1 
       

  SCHEDULE OF STRUCTURES TO BE 
REMOVED 

  

    Utilities   
    REACH 1   

       
Drawing 
Numbers 

Approximate 
Location 
Station 

Offset Size Description Quantity Unit 

       

64/1562 F124+00  100' R  Gated storm sewer manhole 1 EA 

64/1562 F124+00  100' R 21" RCP storm sewer 175 LF 

64/1563 F134+25  12" RCP storm sewer 190 LF 

64/1564 F145+15 50' R 15" RCP flared end section 1 EA 

64/1564 F149+50  36" RCP storm sewer including flared end 
section 

140 LF 

64/1564 F153+80  15" RCP storm sewer including flared end 
section 

60 LF 

64/1566 F168+90 50' R 15" RCP storm sewer including flared end 
section 

70 LF 

       
       
       

  SCHEDULE OF STRUCTURES TO BE 
REMOVED 

  

 PAVEMENTS, CURB AND GUTTER, 
MISCELLANEOUS ITEMS 

  

    REACH 1   
       

Drawing 
Numbers 

Approximate 
Location 
Station 

Offset  Description Quantity Unit 

       
64/1566 F172+00   Gravel access road 6,120 SF 

64/1566 F176+50   House basement 1 EA 

64/1566 F177+80   Concrete driveway 1,180 SF 

64/1566 F179+50   House basement 1 EA 
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64/1588  to 
64/1590 

V3+25  to 
V10+80 

  13th. St. SE - Bituminous street surface 
and base course 

19,300 SF 

       
Offset distances to the right (R) or left (L), the orientation is looking toward 
increasing stationing. 

  

The abbreviation "CDF" in the description column refers to controlled density fill.   
       
       

 
       

  SCHEDULE OF STRUCTURES TO BE 
REMOVED 

  

    UTILITIES   
                                              OPTION 1: REACH 2   

       
Drawing 
Numbers 

Approximate 
Location 
Station 

Offset Size Description Quantity Unit 

       
64/1659 G200+00   Abandon storm sewer manhole 1 EA 
64/1659 G200+00  36" Fill RCP storm sewer with CDF 145 LF 
64/1655 G226+80  21" Fill VCP sanitary sewer with CDF 75 LF 
64/1655 G227+00 35' L  Abandon sanitary sewer manhole 1 EA 
64/1655 G227+00  27" Fill RCP storm sewer with CDF 120 LF 
64/1655 G227+20 30' L  Abandon storm sewer manhole 1 EA 
64/1655 G227+30  6" Remove CIP watermain 80 LF 
64/1655 G227+40 110' L  Abandon catch basin 1 EA 
64/1655 G227+60  8" Fill VCP sanitary sewer with CDF 120 LF 
64/1655 G227+60 140' L  Abandon storm sewer manhole 1 EA 
64/1655 G227+70 290' L  Abandon sanitary sewer manhole 1 EA 
64/1655 G228+10 100' L  Abandon catch basin 1 EA 
64/1655 G228+40 140' L  Abandon sanitary sewer manhole 1 EA 
64/1655 G228+80 130' L  Abandon catch basin 1 EA 
64/1655 G229+10 130' L  Abandon sanitary sewer manhole 1 EA 
64/1655 G230+00  6" Remove CIP watermain 100 LF 
64/1655 G230+60  18" Fill VCP sanitary sewer with CDF 120 LF 
64/1655 G231+10  8" Fill VCP sanitary sewer with CDF 155 LF 
64/1655 G232+00 50' R  Abandon sanitary sewer manhole 1 EA 

       
       

  SCHEDULE OF STRUCTURES TO BE 
REMOVED 

  

 PAVEMENTS, CURB AND GUTTER, 
MISCELLANEOUS ITEMS 

  

   OPTION 1: REACH 2   
       

Drawing 
Numbers 

Approximate 
Location 
Station 

Offset  Description Quantity Unit 
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64/1655 G218+50  to 
G226+50 

  8 concrete driveway approach slabs - 
between 5th. Ave. SE and sidewalk on 
west side of street 

2,420 SF 

64/1655 G218+50  to 
G226+50 

  Concrete sidewalk on west side of 5th. 
Ave. SE and south side of 6th. St. SE 

4,470 SF 

64/1655 G224+50   House basement 1 EA 
64/1655 G225+00   Concrete driveway 1,980 SF 
64/1655 G225+00   Concrete garage slab 850 SF 
64/1655 G226+50  to 

G233+00 
  6th. St. SE and 3rd. Ave. SE - concrete 

street surface including curb and gutter 
36,290 SF 

64/1655 G227+60   Gravel alley 910 SF 
64/1655 G230+00   Concrete sidewalk on east side of 3rd. 

Ave. SE 
1,470 SF 

64/1655 G232+00   Bituminous trail 4,400 SF 
       
       

 
       

  SCHEDULE OF STRUCTURES TO BE 
REMOVED 

  

 PAVEMENTS, CURB AND GUTTER 
MISCELLANEOUS ITEMS 

  

   OPTION 2: REACH 2   
       

Drawing 
Numbers 

Approximate 
Location 
Station 

Offset  Description Quantity Unit 

       
64/1654 G206+20   Swimming pool 1 EA 
64/1654 G206+80   House basement 1 EA 

64/1654 G206+80   Bituminous driveway 1,170 SF 
64/1654 G209+00   House basement 1 EA 
64/1654 G209+00   Concrete driveway 2,750 SF 

64/1654 G210+30   House basement 1 EA 
64/1654 G210+30   Concrete driveway 1,910 SF 

64/1654 G214+30   House basement 1 EA 
64/1654 G214+30   Concrete driveway 1,730 SF 
64/1654 G214+30   Concrete sidewalk 175 SF 

       
 
 
 
 
3.  SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
The solicitation issue date is corrected from 28-Aug-2003 to 03-Sep-2003. 
 
The required response (bid opening) date/time has changed from 30-Sep-2003 02:00 PM to 07-Oct-2003 02:00 PM.  
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4. Line Items (CLINs) 0033, 0054 and 0071 are predetermined prices for Electrical Service by the City.  The City 
of East Grand Forks, Minnesota has quoted these prices, and all bidders are to use these prices in their bid. 

 
 
5.  Based on the forgoing, the previous pricing schedule is deleted and replace with the following: 
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SECTION 00010 - Solicitation Contract Form 
 
 

Basic Items: 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 Bonds (Performance and Payment) 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  1 Lump Sum   
 Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  1 Lump Sum   
 Hydraulic Portable Operator 

  
 

 ___________.____ __________.____ 
    

 
 

Reach 1 From Sta F 120+12.88 To F 182+46.86 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  1 Lump Sum   
 Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  1 Lump Sum   
 Stripping 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007      
 Levee Toe Ditch Excavation 

  
 

   
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AA  450 Cubic 

Yard 
  

 First 450 CY   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AB  110 Cubic 

Yard 
  

 Over 450 CY   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008      
 Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AA  13,500 Cubic 

Yard 
  

 First 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AB  5,830 Cubic 

Yard 
  

 Over 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009      
 Impervious Fill 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AA  355,000 Cubic 

Yard 
  

 First 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AB  155,000 Cubic 

Yard 
  

 Over 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  7,052 Square 

Foot 
  

 Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  5,930 Linear 

Foot 
  

 Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  213 Linear 

Foot 
  

 Floodwall 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1 Lump Sum   
 L9 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  1 Lump Sum   
 L9 Slu ice Gate 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  1 Lump Sum   
 L9 Detention Pond   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  1 Lump Sum   
 L9 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  1 Lump Sum   
 L10 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  1 Lump Sum   
 L10 Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  1 Lump Sum   
 L10 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  1 Lump Sum   
 L10 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  1 Lump Sum   
 13th Ave Storm Sewer System 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  4,210 Square 

Yard 
  

 Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2 Each   
 Park Benches 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  1 Lump Sum   
 Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  1 Lump Sum   
 Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  1 Lump Su m   
 Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  1 Lump Sum   
 Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  1 Lump Sum   
 Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

     
 
 Reach 1: Pump Station L8 
 
               



DACW37-03-B-0007 
0001 

Page 11 of 23 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  1 Lump Sum   
 L8 Pump Station Strucutre and Gatewell 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1 Lump Sum   
 L8 Pump Station and Gatewell Sluice 

Gates 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  1 Lump Sum   
 L8 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  1 Lump Sum   
 L8 Electrical 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  1 Lump Sum   
 L8 Electrical Service by City 

  
 

 80,204.79 80,204.79 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  1 Lump Sum   
 L8 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  1 Lump Sum   
 L8 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  1 Lump Sum   
 L8 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  1 Lump Sum   
 L8 Preformed Scour Hole 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  1 Lump Sum   
 L8 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 

Total Price for Basic Items 0001 through 0038:___________________ 
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Option 1: 
 
Reach 2 – Sta 167+90 to G 205+00 and Sta G214+74 to G 233+50 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  1 Lump Sum   
OPTION Bonds for Option 1 (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043      
OPTION Levee Toe Ditch Excavation 

  
 

   
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AA  1,860 Cubic 

Yard 
  

OPTION First 1860 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AB  800 Cubic 

Yard 
  

OPTION Over 1860 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044  1,670 Cubic 

Yard 
  

OPTION Levee Removal 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045      
OPTION Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045AA  8,475 Cubic 

Yard 
  

OPTION First 8475 C Y 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045AB  3,630 Cubic 

Yard 
  

OPTION Over 8475 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AA  39,050 Cubic 

Yard 
  

OPTION First 39,050 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AB  16,735 Cubic 

Yard 
  

OPTION Over 39,050 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  3,714 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1,883 Linear 

Foot 
  

OPTION Floodwall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  1 Lump Sum   
OPTION L3 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  1 Lump Sum   
OPTION L3 Gated Outlet Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  1 Lump Sum   
OPTION L3 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  1 Lump Sum   
OPTION L3 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  1 Lump Sum   
OPTION L3 Concrete Drive 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054  1 Lump Sum   
OPTION L3 Electrical Service by City 

  
 

 26,982.84 26,982.84 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  1 Lump Sum   
OPTION L3 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  1 Lump Sum   
OPTION L3 Electrical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  1 Lump Sum   
OPTION Maintenance Road Raise 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  3,811 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

      

Reach 2: Pump Station L6    
            

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  1 Lump Sum   
OPTION L6 Pump Station Structure 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLI ES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  1 Lump Sum   
OPTION L6 Pump Station Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  1 Lump Sum   
OPTION L6 Gatewell 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067  1 Lump Sum   
OPTION L6 Gatewell Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068  1 Lump Sum   
OPTION L6 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069  1 Lump Sum   
OPTION L6 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070  1 Lump Sum   
OPTION L6 Electrical   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071  1 Lump Sum   
OPTION L6 Electrical Service by City 

  
 

 403,756.63 403,756.63 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072  1 Lump Sum   
OPTION L6 Electrical Service by Contractor  
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073  1 Lump Sum   
OPTION L6 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074  1 Lump Sum   
OPTION L6 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075  1 Lump Sum   
OPTION L6 Prefomed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076  1 Lump Sum   
OPTION L6 Detention Pond 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077  1 Lump Sum   
OPTION L6 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 

Total Price for Option 1 Items 0039 through 0077:________________________   
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Option 2: 
 
Reach 2 – Sta. G205+00 to G214+74 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078  1 Lump Sum   
OPTION Bonds for Option II (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079  1 Lump Sum   
OPTION Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083      
OPTION Select Impervious Fill 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083AA  2,385 Cubic 

Yard 
  

OPTION First 2385 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083AB  1,025 Cubic 

Yard 
  

OPTION Over 2385 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AA  7,250 Cubic 

Yard 
  

OPTION First 7250 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AB  3,110 Cubic 

Yard 
  

OPTION Over 7250 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085  974 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086  475 Square 

Foot 
  

OPTION Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087  2,480 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088  290 Linear 

Foot 
  

OPTION Bituminous Trail Handrail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
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Total Price for Option 2 Items 0078 through 0093:_____________________ 
 
Total Price for All Items 0001 through 0093:_____________ 
 
 
 
                
  
 
(End of Summary of Changes)  
 


